



**SR 410 Sewer Bottleneck Phase II
Addendum #1**

Date of Issue: July 27, 2020
Date of Opening: Unchanged – July 29, 2020

Notice to All Plan holders:

This Addendum #1, containing the following revisions, additions, deletions and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

CONTRACT DOCUMENTS

1. Bid Proposal Form, BF 7 to BF 11: Modify this Section as Follows:
 - Delete all pages and replace with attached.
 - i. Description of change: Corrected errors in schedule names. No quantities or bid items were modified.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

Please call or email if you have any further questions to (253) 627-0720 or Terry@kpg.com.

Sincerely,

A handwritten signature in blue ink that reads "Terry Wright".

Terry Wright, P.E.

Attachments:

- Bid Proposal Form (5 pages)



SCHEDULE OF PRICES SR 410 Sewer Bottleneck Phase II ALL ENTRIES SHALL BE WRITTEN IN INK OR TYPED TO VALIDATE BID (Note: Unit prices for all items, all extensions, and total amount of bid must be shown.				
ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICED BID	UNIT PRICE Dollars Cts.	TOTAL ITEM PRICE Dollars Cts.
SCHEDULE A: SR 410 SEWER IMPROVEMENTS				
100	1 EQ. ADJ.	Minor Change, per Equity Adjustment	1-04 \$8,000.00	\$8,000.00
101	1 LS	Roadway Survey, per Lump Sum	1-05 LUMP SUM	\$
102	1 LS	Record Drawings (Min. Bid \$500), per Lump Sum	1-05 LUMP SUM	\$
103	1 LS	SPCC Plan, per Lump Sum	1-07 LUMP SUM	\$
104	1 LS	Mobilization, per Lump Sum	1-09 LUMP SUM	\$
105	1 LS	Project Temporary Traffic Control, per Lump Sum	1-10 LUMP SUM	\$
106	1 LS	Clearing and Grubbing, per Lump Sum	2-01 LUMP SUM	\$
107	1 LS	Removal of Structures and Obstructions, per Lump Sum	2-02 LUMP SUM	\$
108	5 EA	Adjust Utility to Grade , per Each	2-02 \$	\$
109	6 EA	Potholing, per Each	2-02 \$	\$
110	700 SY	Asphalt Conc. Pavement Removal, per Square Yard	2-02 \$	\$
111	44 SY	Cement Conc. Sidewalk Removal, per Square Yard	2-02 \$	\$
112	237 LF	Ditch Excavation and Shaping, per Linear Foot	2-03 \$	\$
113	1 LS	Shoring or Extra Excavation Cl. B for Sewer, per Lump Sum	2-09 LUMP SUM	\$
114	1 LS	Shoring or Extra Excavation Cl. B for Storm, per Lump Sum	2-09 LUMP SUM	\$
115	335 TN	Crushed Surfacing Top Course, per Ton	4-04 \$	\$
116	17 TN	Ballast, per Ton	4-04 \$	\$
117	542 TN	HMA Cl. 58H-22, per Ton	5-04 \$	\$
118	1,785 SY	Planing Bituminous Pavement, per Square Yard	5-04 \$	\$
119	1 EA	Trash Rack, per Each	7-04 \$	\$
120	91 LF	Storm Sewer Pipe, 24 In. Diam., per Linear Foot	7-04 \$	\$
121	1 EA	Catch Basin Type 2, 48 In. Diam., per Each	7-05 \$	\$
122	7 EA	Manhole 48 In. Diam. Type 1, per Each	7-05 \$	\$
123	2 EA	Install New Solid Locking Ring and Cover, Adjust to Grade, per Each	7-05 \$	\$

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICED BID	UNIT PRICE Dollars Cts.	TOTAL ITEM PRICE Dollars Cts.
124	1 LS	Jacking and Boring Crossing of SR 410, per Lump Sum	7-17 LUMP SUM	\$
125	1,071 LF	PVC Sanitary Sewer Pipe 12 In. Diam, per Linear Foot	7-17 \$	\$
126	2 EA	Gate Valve for Sanitary Sewer, per Each	7-17 \$	\$
127	1 EA	Spray on Coating for Sanitary Sewer Manhole, per Each	7-17 \$	\$
128	1 LS	Erosion Control and Water Pollution Prevention, per Lump Sum	8-01 LUMP SUM	\$
129	10 EA	Inlet Protection, per Each	8-01 \$	\$
130	263 LF	Silt Fence, per Linear Foot	8-01 \$	\$
131	342 SY	Biodegradable Erosion Control Blanket, per Square Yard	8-01 \$	\$
132	2 SY	Seeding, Fertilizing, and Mulching, per Square Yard	8-01 \$	\$
133	30 CY	Topsoil Type A, per Cubic Yard	8-02 \$	\$
134	1 FA	Resolution of Utility Conflicts, per Force Account	8-05 \$10,000.00	\$10,000.00
135	48 SY	Cement Conc. Sidewalk, per Square Yard	8-14 \$	\$
136	6 CY	Quarry Spalls, per Cubic Yard	8-15 \$	\$
137	1 LS	Permanent Signing, per Lump Sum	8-21 LUMP SUM	\$
138	465 SF	Plastic Crosswalk Line, per Square Foot	8-22 \$	\$
139	2 EA	Plastic Arrow, per Each	8-22 \$	\$
140	150 LF	Plastic Stop Bar, per Linear Foot	8-22 \$	\$
141	30 LF	Profiled Plastic Line, per Linear Foot	8-22 \$	\$
142	360 LF	Profiled Plastic Wide Line, per Linear Foot	8-22 \$	\$
143	100 LF	Plastic Wide Line, per Linear Foot	8-22 \$	\$
144	490 LF	Paint Line, per Linear Foot	8-22 \$	\$
145	360 LF	Wide Lane Line, per Linear Foot	8-22 \$	\$
SUBTOTAL SCHEDULE A: SR 410 SEWER IMPROVEMENTS =				_____
Schedule A Tax at 9.3% =				_____
TOTAL BID SCHEDULE A: SR 410 SEWER IMPROVEMENTS =				_____

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICED BID	UNIT PRICE Dollars Cts.	TOTAL ITEM PRICE Dollars Cts.
SCHEDULE B: INTERSECTION AND ADA IMPROVEMENTS				
201	134 SY	Cement Conc. Sidewalk Removal, per Square Yard	2-02	\$
202	95 LF	Curb Removal , per Linear Foot	2-02	\$
203	37 TN	Crushed Surfacing Top Course, per Ton	4-04	\$
204	95 LF	Cement Conc. Traffic Curb and Gutter, per Linear Foot	8-04	\$
205	120 SY	Cement Conc. Sidewalk, per Square Yard	8-14	\$
206	3 EA	Cement Conc. Curb Ramp, Type Perpendicular, per Each	8-20	\$
207	1 LS	Signal Modifications at 192nd Ave E and SR 410 Intersection, Complete, per Lump Sum	8-20	LUMP SUM
TOTAL BID SCHEDULE B: INTERSECTION AND ADA IMPROVEMENTS =				
Schedule C: 195th Ave E Pavement Restoration				
301	1 EQ. ADJ.	Minor Change, per Equity Adjustment	1-04	\$2,000.00
302	1 LS	Roadway Survey, per Lump Sum	1-05	LUMP SUM
303	1 LS	Record Drawings (Min. Bid \$500), per Lump Sum	1-05	LUMP SUM
304	1 LS	SPCC Plan, per Lump Sum	1-07	LUMP SUM
305	1 LS	Mobilization, per Lump Sum	1-09	LUMP SUM
306	1 LS	Project Temporary Traffic Control, per Lump Sum	1-10	LUMP SUM
307	1,119 SY	Asphalt Conc. Pavement Removal, per Square Yard	2-02	\$
308	23 SY	Cement Conc. Sidewalk Removal, per Square Yard	2-02	\$
309	57 TN	Crushed Surfacing Top Course, per Ton	4-04	\$
310	534 TN	HMA Cl. 1/2" 58H-22, per Ton	5-04	\$
311	1 LS	Erosion Control and Water Pollution Prevention, per Lump Sum	8-01	LUMP SUM
312	4 EA	Inlet Protection, per Each	8-01	\$
313	263 LF	Silt Fence, per Linear Foot	8-01	\$
314	35 LF	Cement Conc. Traffic Curb and Gutter, per Linear Foot	8-04	\$
315	1 EA	Cement Conc. Curb Ramp, Type Parallel B, per Each	8-20	\$
316	1 LS	Vehicle Induction Loop Replacement at 195th Ave E & SR 410 Intersection Complete, per Lump Sum	8-20	LUMP SUM
317	1 LS	Permanent Signing, per Lump Sum	8-21	LUMP SUM
318	176 SF	Plastic Crosswalk Line, per Square Foot	8-22	\$
319	27 LF	Plastic Stop Bar, per Linear Foot	8-22	\$
320	3 LF	Paint Line, per Linear Foot	8-22	\$
TOTAL BID Schedule C: 195th Ave E Pavement Restoration =				

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICED BID	UNIT PRICE Dollars Cts.	TOTAL ITEM PRICE Dollars Cts.
Schedule D-1: 195th Ave E Culvert Replacement and Swale Restoration				
401	1 EQ. ADJ.	Minor Change, per Equity Adjustment	1-04 \$2,000.00	\$2,000.00
402	1 LS	Roadway Survey, per Lump Sum	1-05 LUMP SUM	\$
403	1 LS	Record Drawings (Min. Bid \$500), per Lump Sum	1-05 LUMP SUM	\$
404	1 LS	SPCC Plan, per Lump Sum	1-07 LUMP SUM	\$
405	1 LS	Mobilization, per Lump Sum	1-09 LUMP SUM	\$
406	1 LS	Project Temporary Traffic Control, per Lump Sum	1-10 LUMP SUM	\$
407	1 LS	Clearing and Grubbing, per Lump Sum	2-01 LUMP SUM	\$
408	1 LS	Removal of Structures and Obstructions, per Lump Sum	2-02 LUMP SUM	\$
409	1 EA	Adjust Utility to Grade , per Each	2-02 \$	\$
410	4 EA	Potholing, per Each	2-02 \$	\$
411	126 LF	Ditch Excavation and Shaping, per Linear Foot	2-03 \$	\$
412	1 LS	Shoring or Extra Excavation Cl. B for Storm, per Lump Sum	2-09 LUMP SUM	\$
413	167 LF	Ductile Iron Culvert Pipe, 24 In. Diam, per Linear Foot	7-02 \$	\$
414	5 LF	Storm Sewer Pipe, 24 In. Diam., per Linear Foot	7-04 \$	\$
415	1 EA	Nyloplast Drain Basin, 36 In. Diam., per Each	7-05 \$	\$
416	1 LS	Erosion Control and Water Pollution Prevention, per Lump Sum	8-01 LUMP SUM	\$
417	239 SY	Biodegradable Erosion Control Blanket, per Square Yard	8-01 \$	\$
418	2 LS	Seeding, Fertilizing, and Mulching, per Lump Sum	8-01 LUMP SUM	\$
419	20 CY	Topsoil Type A, per Cubic Yard	8-02 \$	\$
420	1 FA	Resolution of Utility Conflicts, per Force Account	8-05 \$6,000.00	\$6,000.00
421	3 CY	Quarry Spalls, per Cubic Yard	8-15 \$	\$
SUBTOTAL Schedule D-1: 195th Ave E Culvert Replacement and Swale Restoration =				_____
Schedule D-1 Tax at 9.3% =				_____
TOTAL BID Schedule D-1: 195th Ave E Culvert Replacement and Swale Restoration =				_____

ITEM NO.	APPROX. QUANTITY	ITEM WITH UNIT PRICED BID	UNIT PRICE Dollars Cts.	TOTAL ITEM PRICE Dollars Cts.
Schedule D-2: Swale Restoration Bid Additive - East of 195th Ave E				
501	1 LS	Clearing and Grubbing, per Lump Sum	2-01 LUMP SUM	\$
502	1 LS	Removal of Structures and Obstructions, per Lump Sum	2-02 LUMP SUM	\$
503	121 LF	Ditch Excavation and Shaping, per Linear Foot	2-03 \$	\$
504	1 LS	Shoring or Extra Excavation Cl. B for Storm, per Lump Sum	2-09 LUMP SUM	\$
505	70 LF	Storm Sewer Pipe, 24 In. Diam., per Linear Foot	7-04 \$	\$
506	1 EA	Nyloplast Drain Basin, 36 In. Diam., per Each	7-05 \$	\$
507	1 EA	Ecology Block Check Dam, per Each	7-06 \$	\$
508	1 LS	Erosion Control and Water Pollution Prevention, per Lump Sum	8-01 LUMP SUM	\$
509	216 SY	Biodegradable Erosion Control Blanket, per Square Yard	8-01 \$	\$
510	1 LS	Seeding, Fertilizing, and Mulching, per Lump Sum	8-01 LUMP SUM	\$
511	19 CY	Topsoil Type A, per Cubic Yard	8-02 \$	\$
SUBTOTAL Schedule D-2: Swale Restoration Bid Additive - East of 195th Ave E =				_____
Schedule D-2 Tax at 9.3% =				_____
TOTAL BID Schedule D-2: Swale Restoration Bid Additive - East of 195th Ave E =				_____
Total Base Bid: Schedules A+B+C+D-1 =				_____
Total Bid Additive D-2 =				_____
Total Base Bid + Bid Additive =				_____