

**City of Bonney Lake**  
**Bid for: SR410 Sewer Bottleneck- Phase 2**  
**Date: July 29, 2020 at 10:00 AM**

Name		Non-Collusion Certificate	Bidders Qualification Certificate	Bid Bond Form/Bid Deposit	Bid Proposal	Subcontractors List	Certificate of Compliance w/ Wage Payment Sta.	Acknowledgement of Addendum 1	Schedule A	Schedule B	Schedule C	Schedule D-1	Total Base Bid	Schedule D-2 - Additive	Total Base Bid + Bid Additive	Apparent Low Bidder
1	KC EQUIPMENT LLC	X	X	X	X	X	X	X	\$ 867,448.52	\$ 50,925.00	\$ 189,659.00	\$ 138,586.94	\$ 1,246,619.46	\$ 42,446.66	\$ 1,289,066.12	
2	PGH EXCAVATING INC	X	X	X	X	X	X	X	\$ 683,385.13	\$ 52,785.00	\$ 129,840.75	\$ 80,187.40	\$ 946,198.28	\$ 30,571.76	\$ 976,770.04	2
3	MILES RESOURCES LLC	X	X	X	X	X	X	X	\$ 764,419.01	\$ 65,250.85	\$ 94,753.30	\$ 76,335.12	\$ 1,000,758.28	\$ 25,491.55	\$ 1,026,249.83	3
4	CECCANTI	X	X	X	X	X	X	X	\$ 1,017,370.96	\$ 37,743.00	\$ 118,777.00	\$ 57,671.05	\$ 1,231,562.01	\$ 18,808.34	\$ 1,250,370.35	
5	REED TRUCKING AND EXCAVATING INC	X	X	X	X	X	X	X	\$ 630,341.84	\$ 62,360.00	\$ 143,351.00	\$ 56,737.63	\$ 892,790.47	\$ 18,117.57	\$ 910,908.04	1
6	PAPE & SONS CONSTRUCTION INC	X	X	X	X	X	X	X	\$ 950,540.57	\$ 78,614.00	\$ 153,743.00	\$ 83,652.76	\$ 1,266,550.33	\$ 48,177.25	\$ 1,314,727.58	
7	PIVETTA BROTHERS CONSTRUCTION INC.	X	X	X	X	X	X	X	\$ 769,374.07	\$ 62,397.35	\$ 115,178.15	\$ 108,125.02	\$ 1,055,074.59	\$ 33,508.10	\$ 1,088,582.69	
8	R.W. SCOTT CONSTRUCTION CO.	X	X	X	X	X	X	X	\$ 713,350.22	\$ 49,707.15	\$ 127,495.05	\$ 94,511.87	\$ 985,064.29	\$ 47,947.83	\$ 1,033,012.12	
9	JOHANSEN CONSTRUCTION CO.	X	X	X	X	X	X	X	\$ 687,348.55	\$ 60,681.50	\$ 210,720.25	\$ 103,452.83	\$ 1,062,203.13	\$ 35,298.00	\$ 1,097,501.13	
10	NOTRWEST CASCADE, INC	X	X	X	X	X	X	X	\$ 754,295.53	\$ 75,670.00	\$ 123,046.00	\$ 79,340.32	\$ 1,032,351.85	\$ 38,915.17	\$ 1,071,267.02	
11	PCI PACIFIC CIVIL INFRASTRUCTURE	X	X	X	X	X	X	X	\$ 832,577.99	\$ 59,687.50	\$ 157,405.50	\$ 74,933.35	\$ 1,124,604.34	\$ 18,189.60	\$ 1,142,793.94	
12													\$ -		\$ -	
13													\$ -		\$ -	
14													\$ -		\$ -	
15													\$ -		\$ -	
16													\$ -		\$ -	
17													\$ -		\$ -	
									<b>Engineer's Estimate of Costs</b>							
Doug Budzynski		Debbie McDonald		<b>\$1,118,215.77 w/ Additive (Schedule D-2)</b>												
Marlyn Campbell																